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DOCUMENT SUMMARY 
 

This Request for Proposals (RFP), issued by the Resident Welfare Committee (RWC), Phase-

1 of Greenwoods Government Officers’ Welfare Society, Greater Noida, seeks bids from 

experienced contractors for the execution of approved sewerage and drainage 

remediation works within the society premises. 

 

The technical study, surveys, hydraulic analysis, and preparation of the remediation plan is 

being completed by the appointed Consultant. The final system design, specifications, and 

Bill of Quantities (BOQ) form the basis of this RFP. The objective of this tender is to 

implement the approved remediation plan to resolve recurring issues such as sewer 

overflow, reverse flow, waterlogging during heavy rainfall or peak load conditions or sewage 

related issues. 

 

Evaluation of bids shall be carried out in a two-stage process (Technical Qualification and 

Financial Bid). Only technically qualified bidders will have their financial bids opened. The 

contract shall be awarded to the Lowest Financial Bidder (L1) among the technically 

qualified bidders crossing the threshold score. 
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I. INTRODUCTION 
 

1. Preface: 
 

This Invitation for Bids has been published on India Mart on 02.03.2026 

and in the Newspapers Amar Ujala (NCR editions) on 03.03.2026. The bid 

submission is due on 04.04.2026. This document has also been 

uploaded on the Society website https://bit.ly/RFPSDExecution    

 

 

2. About Society: 
Greenwoods Government Officers’ Welfare Society, Greater Noida 

comprises retired and serving senior civil and military officers — including 

Secretaries to the Government of India, Chief Secretaries, Army Generals, 

Air Marshals, High Court Judges, Additional and Joint Secretaries to the 

Government of India (and their State-level counterparts), as well as 

distinguished technocrats and professionals. The Society has a total of 441 

members, of whom 237 reside in Phase-1. As per para 1(h) the Lease Deed 

with the Greater Noida Industrial Development Authority (GNIDA) signed 

in the year 1999, the internal Sewerage & Drainage Network of the colony 

was developed by the Society itself. It gets connected to the GNIDA network 

towards the Yatharth-P3 Chowk Road.  

 

3. Invitation for Bids: 
 

Greenwoods has been experiencing recurring issues related to sewerage 

conveyance, storm-water drainage, and overflow/backflow during peak 

load or rainfall events. Comprehensive technical assessment based on 

multiple surveys has been undertaken, and preparation of remediation 

plan is already under way and likely to be completed by March 26, 2026. 

The present tender is for execution of the approved sewerage and drainage 

network remediation works based on finalized drawings, specifications, 

and Bill of Quantities (BOQ) from the aforesaid assessment. The contractor 
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shall be responsible for executing the works in a time-bound manner with 

single-point responsibility for quality, workmanship, and performance of 

the system. 

 

Sealed offers are hereby invited from reputed and experienced 

companies/firms in the field of sewerage and drainage works on behalf of 

the Resident Welfare Committee (hereinafter referred to as RWC), 

Greenwoods Govt. Officers’ Welfare Society Phase-1, Plot No. 10, Omega-

1, Greater Noida, Gautam Budh Nagar, U.P.–201310, for broadly carrying 

out the aforesaid works which may include: 

 Execution of sewerage and storm-water drainage works as per 
approved drawings and BOQ 

 Supply, installation, testing, and commissioning of all required 
components 

 Construction of pipelines, chambers, and associated infrastructure 

 Installation of pumps, valves, and related systems (if applicable) 

 Road cutting, restoration, and site reinstatement 

 Testing and commissioning of the complete system 

The work will be carried out in 2 phases, as described subsequently. 

Briefly, Phase I will include works primarily addressing reverse flow of the 

Hawalia Nala flows into the Campus out of which the work near the main 

gate of the colony is to be done latest by June 30, 2026. 

 
The bids shall be submitted up to 04.04.2026 by 11:30 hrs, and the same 

shall be opened on the same day at 17:00 hrs by the Bid Evaluation 

Committee at the RWC Office, Greenwoods Phase-1, in the presence of 

bidders or their authorized representatives who may choose to attend. 

Further amendments, if any, shall be hosted on the Society’s notice 

board/website. The RWC reserves the right to extend the bid submission 

deadline, if required, with prior notification. 
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4. Relevant Timelines: 
 
 

S. 

No. 

Event Date Time Remarks 

1.  Publication of Tender Notice in 

the Newspapers and Website 

07.03.2026  
 

2.  Publication of System Design, 

Specifications and BOQ 

27.03.2026  14:30 

hrs 

 

3.  Clarification, if any, by the 

Prospective Bidders after site 

visit, if any.  

31.03.2026 17:00 hrs By email 

only to 

rwcgreenw

oods1@gm

ail.com 

 

4.  Publication of Final Version of 

the RFP 

   

5.  Receipt of Bids 04.04.2026 11:30 hrs  

6.  Opening of Eligibility & 

Technical Bids 
04.04.2026 12:30 hrs 

Sealed 

Bids Only 

in manual 

form 

7.  Declaration of Eligible Bidders 04.04.2026 13:30 hrs 

 

Scrutiny in 

Open 

House in 

the 

presence of 

Bidders’ 

Representa

tives who 

choose to 

attend. 

8.  Opening of Technical Bids 04.04.2026 14:30 hrs 

9.  Presentation by the Eligible 

Bidders and Evaluation of 

Technical bidders based on 

criteria as per Appendix-3 

04.04.2026 15:00 hrs 

10.  Declaration of Scores in the 

Technical Bids 
05.04.2026 11:30 hrs 

11.  Opening of Financial Bids of 05.04.2026 11:45 hrs 
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Technically Qualified Bidders 

12.  Declaration of Gross Bid 

Values of Bidders 
05.04.2026 14:30 hrs 

13.  Price Negotiation, if any, with 

the Lowest 2 Technically 

Qualified Bidders 

05.04.2026 16:30 hrs 

14.  Issuance of LoI to Shortlisted 

Bidder 
05.04.2026 16:30 hrs 

15.  Signing of Contract 08.04.2026 14:00 hrs To be 

conveyed in 

writing  

16.  Date of Completion of Phase-1 

of the Work 

15.06.2026 17:00 hrs  

17.  Date of Completion of the 

Entire Project 

To be 

finalized at 

the time of 

Agreement 

based on 

the 

prescribed 

scope of 

work.  

  

 
 

Note: 
1. The Estate Administrator and/or the Senior Manager (Operations), RWC shall be 

available in the office from up to 20.03.2026 from 2 p.m. to 05:30 p.m. every day 

to show the site and discuss any details that the prospective bidders may be 

interested in. Any other time may be fixed in advance in consultation with either 

one of them.  

2. The subsequent dates for interim milestones can undergo minor changes due to 

any administrative exigency after intimating all the bidders in advance.  

3. Any document which has been inadvertently missed out can be supplied during 

the evaluation process if the same is available in public domain.  
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The primary objective is to appoint a qualified a Company/Firm/ Consortium to: 

Implement the Remediation Plan (including testing) within the given 

timeframe in two phases: 

(i) Phase-1: Prevention of Reverse Flow into the colony in case of increase in 

water level in the Main Trunk Drain due to floods / torrential rains. Time 

Limit: 15.06.2026. 

(ii) Phase-2: Other parts of the Project. Time Limit: As per a date to be 

announced based on System Design and BOQ.  

 

II. SCOPE OF WORK FOR THE CONTRACTOR 
 

1. GENERAL:  

The Contractor shall execute the complete revamping of the existing 

sewerage and storm water drainage system as per the Approved Detailed 

Design, Technical Specifications, Bill of Quantities (BOQ), and directions 

of the Engineer-in-Charge (EIC). The work shall include dismantling, 

replacement, augmentation, rehabilitation, testing, commissioning, 

restoration, and defect liability services. 

2. PRE-EXECUTION ACTIVITIES 

The Contractor shall: 

2.1. Conduct detailed site verification and joint measurement with the 

EIC.  

2.2. Undertake alignment marking, wherever required.  

2.3. Verify existing underground utilities (water lines, electrical cables, 

telecom lines, gas pipelines, etc.) as per the GPR Survey already 

carried out and after such physical corroboration as it may deem 

necessary.  

2.4. Submit:  

o Detailed Work Programme (CPM/PERT chart)  

o Traffic Management Plan  

o Safety Management Plan  
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o Shop drawings and construction drawings, if and as needed, 

over and above System Drawings already provided by the 

Technical Consultant 

3. DISMANTLING AND REMOVAL WORKS 

3.1.  Dismantling of existing damaged / undersized sewer and storm 

water pipelines. 

3.2. Removal of choked / collapsed lines.  

3.3. Demolition of old manholes, chambers, and damaged catch pits.  

3.4. Safe disposal of debris at approved dumping sites.  

3.5. Salvaging reusable materials as directed. 

4. EXCAVATION & EARTHWORK 

4.1. Excavation in all types of soil including hard strata, if 

encountered. 

4.2. Shoring, strutting, dewatering, and trench protection.  

4.3. Bedding preparation as per specifications.  

4.4. Backfilling with approved material in layers with proper 

compaction.  

4.5. Disposal of surplus excavated earth at approved sites.  

 

5. SEWERAGE SYSTEM WORKS 

5.1. Supply, laying, jointing, and testing of sewer pipelines (as 

specified).  

5.2. Construction of new manholes or deepening of existing ones as 

needed at specified intervals and junctions.  

5.3. Raising, lowering, or reconstruction of existing manholes where 

required.  

5.4. Installation of inspection chambers, if suggested.  

5.5. Hydraulic testing and leak testing of pipelines.  

 

6. STORM WATER DRAINAGE & PUMPING WORKS 
6.1. Construction of RCC storm water drains (open / covered).  

6.2. Installation of precast drain sections (if specified).  

6.3. Construction of catch pits, gully traps, and silt chambers.  
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6.4. Installation of gratings and covers (heavy-duty/medium duty as 

specified).  

6.5. Provision of slope correction and proper outfall connection.  

6.6. Desilting and cleaning of existing drains, proposed to be retained.  

6.7. Integration with GNIDA Trunk Drains.  

6.8. Construction of Sumps of prescribed dimensions 

6.9. Setting up of requisite alarm systems to bring down Reverse Flow 

Preventers 

6.10. Installation of pumping machinery 

6.11. Connection of Sumps with GNIDA drain by Moling  

 

7. ROAD RESTORATION & SURFACE FINISHING 
7.1.  Cutting of roads (bituminous / concrete / interlocking pavers). 

7.2. Restoration of roads to original condition including:  

7.3. Sub-base 

7.4. Base course  

7.5. Bituminous layers / PQC/Pavers 

7.6. Reinstatement of Speed Breakers  

 

8. ANCILLARY & ALLIED WORKS 
8.1. Protection/relocation of existing utilities (if required).  

8.2. Construction of thrust blocks where required.  

8.3. Temporary pumping and bypass arrangements during execution.  

 

9. QUALITY CONTROL & TESTING 

The Contractor shall: 

9.1. Conduct pipe testing as directed  

9.2. Conduct testing of pipelines.  

9.3. Submit test reports for approval.  

 

10. HEALTH, SAFETY & ENVIRONMENT (HSE) 

10.1. Provide barricading, caution boards, and night reflectors.  

10.2. Ensure trench safety and worker PPE compliance.  

10.3. Maintain dust suppression measures.  
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10.4. Comply with all statutory labour and safety regulations.  

 

11. DOCUMENTATION & DELIVERABLES 

11.1. As-built drawings (hard & soft copy).  

11.2. Completion report.  

11.3. Hydraulic test certificates.  

11.4. Material test certificates.  

11.5. Warranty certificates.  

11.6. Operation & Maintenance (O&M) manual (if applicable).  

 

12. COMMISSIONING & HANDOVER 

12.1. Final inspection along with RWC Team.  

12.2. Trial run of system during rainfall (if feasible). 

12.3. Rectification of defects.  

12.4. Formal handover after successful testing.  

12.5. Defect Liability Period (DLP) obligations as per contract.  

 

13. DEFECT LIABILITY & MAINTENANCE 

The Contractor shall: 

13.1. Attend to any leakage, settlement, blockage, or structural defect 

during DLP. 

13.2. Clear blockages within stipulated response time.  

13.3. Repair settlement of roads/trenches.  

 

III. AVAILABILE DATA SETS AND INFORMATION: 

(i) AutoCAD file & PDF print of the latest layout of the colony 

(Annexure-IV) 

(ii) Storm Water Plan dated 11.01.2005 in hard copy with pipe 

diameters and Invert Levels and Road levels marked at many 

places (Annexure-V). 

(iii) Original Sewerage and Water Supply Plan (Annexure-VI) 

(iv) Total Station Survey of all 214 Manholes & Storm Water 

Chambers carried out last year with 3 levels each measured viz. 

Base Level, Invert Level and Road Level for each of these 
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locations. (Annexure-VII) 

(v) Total Station Survey of levels of 3 points across the road carriage 

width besides the two road-level points mentioned above after 

every 50 meters of about 2750 meters of road length. (Annexure-

VII) 

(vi) Ground Penetrating Radar (GPR) and Electronic Pipe Locator 

(EPL) Survey for all underground utilities including sewerage, 

storm water drains and water supply) (Annexure-VIII) 

(vii)  Slope calculations of all sewerage pipes (Annexure-IX) 

(viii) Gist of observations of the Executive Committee and the Core 

Group concerned to give a little background of the subject 

(Annexure-X). An offer for standalone pumping was also received 

and that too can be shared.  

 All the above-mentioned documents have also been provided as 

high resolution PDF along with this RFP.  

 

Digital Global Positioning System (DGPS) study has been 

carried out and that too will be shared shortly. MSL Data has 

already been incorporated in the Total Station Drawing given 

in Annexure-VII. DGPS Survey of the Colony and nearby 

areas is given in Annexure-XI.  

 

14.  

IV. RWC’S RESPONSIBILITIES 
 

(i) Help during site visit to prepare the bid for this RFP. 

(ii) Provision of all data, records & data and site access as listed  

(iii) Review and approval of deliverables. 

(iv) Assistance based on mutually felt needs by the office during 

execution. 

(v) Requisite electrical connections and power for project 

implementation. 

(vi) On-site stay of essential workers during the project execution. 

(vii)  RWC reserves the right, at its discretion, to directly procure certain 
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Key Electrical and Mechanical items (such as Pumps, Valves, Panels, 

etc.) of the approved specifications and makes, if the same can be 

arranged at a more competitive price. In such cases, the contractor 

shall be responsible for safe handling, installation, testing, and 

commissioning of such items, and shall quote separately for 

installation, erection, testing, commissioning, overheads, and profit 

components in the BOQ.  

(viii) The base procurement price of such items, where applicable, shall 

be clearly indicated in the financial bid to maintain transparency and 

facilitate comparison. 

(ix) The RWC shall facilitate easy ingress and egress of vehicles carrying 

construction materials and manpower. 

(x) Working hours from 7 a.m. to 7 p.m. will be ensured. However, in 

the interest of work and timelines, this duration can be increased. 

 

V. EXPECTATIONS FROM THE CONTRACTOR 
 

(i) Execute the work strictly as per the finalized System Design, 

Specifications, and BOQ provided by the Consultant and approved 

by RWC. 

(ii) Ensure high standards of workmanship, accuracy, and adherence 

to technical specifications without any deviation. 

(iii) Maintain all safety protocols, statutory requirements, and 

environmental standards during execution of the work. 

(iv) Ensure proper handling, storage, and installation of all materials 

and equipment to avoid damage or quality issues. 

(v) Maintain confidentiality of all project-related data, drawings, and 

documents shared by RWC. 

(vi) Complete the Project within the stipulated timelines, including 

Phase-1 and subsequent phases, without compromising on quality. 

(vii) Carry out testing, commissioning, and performance validation of the 

system to ensure desired outcomes, including prevention of 

backflow and flooding as envisaged. 

(viii) Provide access to the work sites, material, equipment at reasonable 

notice to the authorized representative of the RWC, including its 
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technical consultants 

(ix)Replace, remove or rectify portions of work failing to meet requisite 

standards. 

 

 

VI.  SUBMISSION OF BIDS 
 

1. Three Bid System: 
 

 Every Bidder shall submit bid in 2 sealed envelopes as follows. 

Signatures shall be put across joints of each envelope and then a cello- 

tape shall be affixed on top of that. 

 2 Envelopes shall consist of documents as follows: 
 

(i) Envelope 1 (Eligibility Claim): 
 A Demand Draft in the favour of the RWC ("Greenwoods 

Govt.Offi Wel Soci RWC PH-1”) or Electronic Payment 

confirmation of non-refundable Bid Processing Fees of ₹ 

1000 by UPI (QR Code in Annexure-1). 

 Acceptance of terms & conditions in Appendix-1 

 Bidder Organization’s Basic Data in support of eligibility as 

required in this RFP as per Appendix-2 

 Documents in support of Eligibility Claim.  

 An affidavit to the following effect: 

(a) That the Bidder is not involved in criminal cases. 

(b) That the bidding firm/company is not blacklisted in any 

Government Offices.  

Note: Consortium of companies/firms can participate so long as there 

is a written Memorandum of Understanding (to be produced in the 

Eligibility Claim) with responsibilities being delineated clearly between 

the two partners. While both the consortium partners shall be jointly and 

severally responsible for the Project, one of the partners will have to 

be declared as the Prime Bidder and will be responsible & 

accountable completely for adherence to terms of the bid process 

and agreement for project design & execution.  

 

(ii) Envelope 2 (Technical Bid + Financial Bid for Technical Consultancy): 
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 Earnest Money Deposit (EMD) of ₹50,000 by way of Demand 

Draft / Bank Transfer / UPI in favour of the RWC. 

 Technical Bid in the prescribed format (Appendix-3) shall 

contain the following documents: 

 Documents in support of organizational strength 

and experience in execution of similar 

sewerage/drainage/infrastructure projects. 

 CVs and details of the proposed Project Manager 

and Site Engineer to be deployed for execution of 

the work. 

 Execution methodology and work plan, including 

phase-wise implementation strategy. 

 Details of manpower, machinery, and equipment 

proposed to be deployed. 

 Quality Assurance and Safety Plan for execution 

of the project. 

 Any additional execution-related technical 

strength or advantage relevant to the Project. 

 

The EMD of unsuccessful bidders shall be returned after 

award of work to the successful bidder. The EMD of the 

successful bidder shall be retained and adjusted towards 

the Performance Security, if so decided by the RWC. No 

interest shall be payable by the RWC on the EMD amount. 

 
                   Note: Forfeiture of the EMD: 

The EMD can be forfeited if a Bidder: 

• Withdraws its bid during the period of bid validity. 

• During the bid process, if a Bidder indulges in any 

such deliberate act as would jeopardise or 

unnecessarily delay the process of bid evaluation and 

finalisation. The decision of the client regarding 

forfeiture of the Bid Security shall be final & shall not 

be called upon question under any circumstances. 

• Violates any of such important conditions of this RFP 
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document or indulges in any such activity as would 

jeopardize the interest of the client. The decision of 

the client regarding forfeiture of the Bid Security shall 

be final & shall not be called upon question under any 

circumstances. 

• Does not accept the correction of arithmetical errors 

as laid down in this RFP. 

• In case of the successful Bidder, if the Bidder fails to 

sign the Contract or to furnish Performance 

Guarantee. 

If the number of technically qualified bidders is 7 or more, 

Top 4 will be considered for Financial Bids.  

Note:  

1. The Financial Bid shall include only the prices for execution 

of various items as per the finalized BOQ provided by the 

Consultant. No separate price for Study, Design, or 

Supervision is to be quoted, as these are not within the 

scope of this contract. 

2. Overall BOQ quantities may vary up to ±15% during 

execution, for technically justified reasons, at the same 

quoted rates, subject to approval of the RWC. 

3. GST shall be indicated separately in the Financial Bid. 

 
 Interested firms/entities must submit bids on their official letterhead 

by affixing signatures of authorized representative of the firm along 

with seal & sign on each page of various Bids giving relevant 

information as required therein. 

 Bidding against this RFP does not automatically make an entity 

eligible for this tender. It is the responsibility of the contractor to 

prove his eligibility by submitting required documents along with the 

tender. Bids from ineligible bidders will be rejected outright without 

necessarily assigning any reasons. 

 The RWC reserves the right to accept a bid either in part or full or to 
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reject any tender either in part or full without assigning any reasons 

thereto. Tenders, in which any of the prescribed conditions are not 

fulfilled, shall be summarily rejected. 

 The Bidders may visit the campus of the colony to assess the extent 

of work required. Any clarification regarding the scope of work or 

otherwise must be sought in writing to avoid any ambiguity in oral 

communication. 

 During the bid evaluation process, clarifications can be sought and 

additional documents as available in public domain can be obtained. 

 
2. Validity of Bids: 

 
The bids shall remain valid for a period of 3 months from the last date for 

bid submission unless the same is extended further with mutual consent. 

Relevant parts of the bid will also be incorporated in the Agreement.  

 

3. Sequence: 
 

Envelope 1 (Eligibility & Technical Bid) shall be opened first. Based on 

evaluation of eligibility criteria and technical submission, bidders meeting 

the prescribed requirements shall be declared technically qualified. 

Thereafter, Envelope 2 (Financial Bid) of only the technically qualified 

bidders shall be opened on the notified date in the presence of bidders or 

their authorized representatives who choose to attend. 

The work shall be awarded to the bidder quoting the lowest evaluated price 

(L1) for execution of the finalized BOQ, subject to fulfilment of all RFP 

conditions and approval of the RWC. 

 

 

VII. ELIGIBILITY CLAIM 
 

Besides submission of requisite data regarding the Bidder’s Organization 

as per Appendix-II, the Bidder must establish the following eligibility 

requirements: 

 

S. 
No. Parameter Threshold Supporting 

Document 
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1. 

Execution Team 

Leader (Project 

Manager) and Site 

Engineer 

Minimum 5 years’ 

experience (Project 

Manager) and 3 years’ 

experience (Site 

Engineer) in execution 

of similar 

sewerage/drainage/inf

rastructure works 

CVs, 

Appointment 

Letters, 

Experience 

Certificates, 

Undertaking 

confirming 

deployment for 

this Project 

 
 
 
 

2. 

Average Turnover during 

last 3 years from 

execution of similar 

projects 

₹ 200 lakh 
Annual Balance 

Sheet and/or 

Auditor’s 
Certified 

Statement 

3. Company Experience in 

Similar Works 

Minimum 5 years’ 
experience in execution 
of sewerage, storm-
water drainage, 
pumping station or 
similar infrastructure 
works 

Work Orders, 

Completion 

Certificates 

 

4. 
Technical Manpower in 

the company or in the 

Consortium 

Minimum 15 technical 
personnel (permanent 
or contractual) 

Self-certified 

declaration with 

employee details 

 
 
 

5.  

Experience in 

Execution of Similar 

Projects 

Five similar projects 
 

o One similar 
work of 100% or 
more of the 
estimated cost; 
OR 

o Two similar 
works of 80% of 
the estimated 
cost; OR 

o Three similar 
works of 70% of 
the estimated 
cost; OR 

o Four similar 
works of 60% of 
the estimated 

Work Orders and 

Completion 

Certificates 

clearly indicating 

value and scope 
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cost; OR 
o Four similar 

works of 50% of 
the estimated 
cost. 

  
Note:  

1. In case of a Consortium, experience and financial capability of the Prime 

Bidder shall be considered for eligibility evaluation. 

2. Since the System Design, Drawings, and BOQ are being finalised by the 

appointed Consultant, standalone design/consultancy firms are not eligible to 

participate under this RFP. 

3. Similar work shall mean execution of sewerage networks, storm-water drainage 

systems, pumping stations, backflow prevention systems, or comparable 

underground infrastructure works. 

4. The Bid Evaluation Committee reserves the right to verify authenticity of 

submitted documents. 

 

 

VIII. QUALIFYING MARKS & EVALUATION OF 
TECHNICAL BIDS   

 
 Once the Eligible Bidders are identified based on Envelope 1 (Eligibility & 

Technical Bid) and submission of valid EMD, their Technical Bids shall be taken 

up for evaluation. 

 Technical Bids (as per Annexure-III) shall be evaluated by the Bid Evaluation 

Committee in the presence of those bidders who choose to be present. 

 Marks shall be assigned based on parameters such as: 

 Relevant experience in execution of similar works 

 Financial strength 

 Technical manpower and deployment plan 

 Work methodology and execution approach 

 

 Wherever applicable, marks for parameters having minimum thresholds shall be 

assigned on a proportionate basis for values exceeding the minimum criteria. 

For qualitative parameters, relative assessment shall be carried out. 

 The Bid Evaluation Committee may, if required, conduct site visits of ongoing or 

completed projects of the bidder to assess quality of execution, workmanship, 

and resource deployment before finalizing technical scores. 
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 Bidders securing 65 marks or more (out of total technical marks) shall be 

considered Technically Qualified and shall be eligible for opening of their 

Financial Bids. 

 

 

 
IX. OPENING OF FINANCIAL BIDS, RANKING & AWARD 

 
1. Evaluation of Financial Bids 

 
 Financial Bids shall be submitted in the prescribed format 

(Annexure-V) based on the finalized BOQ provided by the 

Consultant. 

 The Total Bid Value shall be computed based on item-wise 

rates quoted by the bidder for execution of the BOQ. 

 The quoted rates shall be inclusive of all costs, including but not limited 
to: 

 Material, labour, tools & plants 

 Transportation, loading/unloading, and handling 

 Installation, testing, and commissioning 

 Disposal of debris, construction waste, excess earth, muck, scrap etc. 

 All taxes, duties, and incidentals (excluding GST, which shall be 
indicated separately) 

 
 No separate payment shall be made for any item not 

included in the BOQ. 

 The contract shall be awarded to the bidder quoting the 

Lowest Evaluated Price (L1) among the technically qualified 

bidders, subject to acceptance by the RWC. 

 
2. Rectification of Arithmetical Errors: 

 
Arithmetical errors, if any, in the Financial Bid will be rectified on 

the following basis. 

 If there is a discrepancy between the unit price and the total price 

that is obtained by multiplying the unit price and quantity, the 

unit price shall prevail and the total price shall be corrected. 

 If there is a discrepancy between words and figures, the amount 
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in words shall prevail. 

 If the bidder does not accept the correction of errors, its bid will 

be rejected and its bid security may be forfeited. 

 
 

3. Negotiations: 
 

After identification of the Lowest Bidder (L1), the reasonableness of 

the quoted rates shall be assessed by the RWC with reference to: 

 Prevailing market rates 

 Similar works executed in the recent past 

 Internal estimates / benchmarked costs 

If the rates quoted by the L1 bidder are found to be reasonable, the 

work shall be awarded without further negotiations. However, if the 

quoted rates are found to be on the higher side, the RWC reserves the 

right to negotiate with the L1 bidder to arrive at a reasonable and 

acceptable price. In exceptional circumstances, if: 

 The L1 bidder fails to justify the quoted rates, or 

 The L1 bidder refuses to participate in negotiations or accept 

reasonable rates, 

then the RWC may, for reasons to be recorded in writing, initiate 

negotiations with the next lowest bidder (L2). The final decision 

regarding negotiations and award of work shall rest with the RWC and 

shall be final and binding. 

 

4. Project Monitoring and Reporting 
 
 Weekly progress reports to be submitted to the RWC. 

 Milestone inspections by RWC representatives. 

 Adherence to agreed timeline and budget to avoid penalties. 

 

 
5. Award of Contract: 

 
 After identification of the Lowest Evaluated Bidder (L1) and 

completion of negotiations, if any, the Letter of Intent (LoI) 

shall be issued by the RWC. 
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 The successful bidder shall submit a Performance Security 

equal to 7.5% of the Contract Value in the form of an 

Unconditional Bank Guarantee, in the format prescribed in 

Annexure-6, within the stipulated time mentioned in the LoI. 

 Upon submission of the Performance Security and signing of 

the Agreement, the Contract shall come into force. 

 The Contract shall remain valid for a period of two (2) years, 

including execution period and Defect Liability obligations, 

unless terminated earlier as per contract provisions. 

 In case of persistent unsatisfactory performance, failure to 

adhere to timelines (including Phase-1 deadline), or wilful 

negligence of contractual obligations, the RWC reserves the 

right to terminate the contract after giving due notice. In such 

a case, the balance work shall be executed at the risk and cost 

of the Contractor, without prejudice to other legal remedies 

available to the RWC. 

 All materials, equipment, and assets installed and paid for 

under the contract shall become the property of the RWC upon 

payment as per agreed terms. 

 The RWC reserves the right to accept or reject any bid, 

including the lowest bid, and may annul the bidding process 

at any time without assigning any reason and without 

incurring any liability to the bidders. 

 
6. Payment Terms: 

 
 30% of the Contract Value shall be released as advance against 

delivery of materials at site, subject to certification by the 

RWC/Engineer-in-Charge. The total advance released shall not 

exceed 75% of the value of materials actually delivered. 

 25% of the Contract Value shall be released upon completing 

Phase-1 of the project, duly verified and certified by the 

RWC/Engineer-in-Charge. 

 15% of the Contract Value on submission of the next Running 

Bill 
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 20% of the Contract Value shall be released upon successful 

completion of the entire project, testing, and approval by the 

RWC. 

 The balance 10% of the Contract Value shall be released after 

completion of the Defect Liability Period (DLP) or against 

submission of an equivalent Performance Bank Guarantee 

valid for the DLP period. 

 

Important Notes: 

 (a) All payments shall be made subject to submission of relevant 

invoices and certification by the RWC. 

 (b) Statutory deductions, including applicable taxes, shall be 

made as per prevailing rules. 

 (c) No interest shall be payable on any delayed payments, if any. 

 (d) The contractor shall ensure that the work progresses in 

accordance with the approved timeline to qualify for stage-wise 

payments. 

 

7. Additional Conditions: 

  
Additional conditions may include Liquidated Damages at the rate of 0.5% 

per week of delay (only on account of delay attributable to the Contractor 

subject further to Force Majeure conditions), applicable to the delayed 

phase of work. The most critical component of the Project - prevention of 

reverse flow – shall constitute one phase, with the remaining scope divided 

into suitable phases. In case of exigencies, the timeline for execution of the 

Agreement may be extended.  

 

A Contract shall be signed between the RWC and the shortlisted Bidder 

after Performance Security @ 10 % of the Contract Value is submitted 

by way of Unconditional Bank Guarantee in the format given in Appendix-

4. The shortlisted bidder also has the option of letting 7.5% payment to be 

retained. After one year of Defect Liability Period, the RWC can permit the 

Contractor to take back half the Performance Guarantee. So, Performance 

Security may be given in two parts, if the Contractor so desires. 
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The security deposit corresponding to all work can be released in phase 

manners described below: -  

(a) 50% after expiry of twelve months from the actual date of completion in 

full if no defects come to notice in the work during defect liability period 

of twelve months.  

(b) Balance 50% after twenty-four months from the actual date of completion 

in full only if no defects come to notice in the work during defect liability 

period of twenty-four months. 

 

 Defect Liability Period shall be of 2 years with a clear 

stipulation that in case of unsatisfactory performance 

persistently or willful dereliction in duties cast upon the 

Contractor, the Contract can be terminated any time after 

giving requisite notice and the remaining work shall be got done 

at the risk & cost of the Contractor. 

 The Agreement will broadly include the above-mentioned terms 

& conditions, and such other stipulations (some mentioned 

below) as may be evolved during negotiations without changing 

the substance of this Bid. 

 TDS will be deducted as applicable. 

 All liabilities arising out of accident or death of worker while on 

duty shall be borne by the contractor. 

 
 

II. DISPUTE RESOLUTION 
 
 

1. Conciliation and Arbitration: 

 
(a) Any dispute and or difference arising out of or relating to this 

contract will be resolved through joint discussion of the 

authorized representatives of the both the parties. However, if the 

disputes are not resolved by joint discussions, then the matter 

will be referred for adjudication to a sole Arbitrator appointed by 

the RWC. 

(b) The award of the sole Arbitrator shall be final and binding on all 
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the parties. The arbitration proceedings shall be governed by 

Indian Arbitration and Conciliation Act 1996 as amended from 

time to time. 

(c) The cost of Arbitration shall be borne by the respective parties in 

equal proportions. During the pendency of the arbitration 

proceedings and currency of contract, the Contractor shall not be 

entitled to suspend the work/service to which the dispute relates on 

account of the arbitration and payment to the contractor shall 

continue to be made in terms of the contract. Arbitration 

proceedings will be held at Gautam Budh Nagar (UP) only. 

 
2. Jurisdiction of the Court: 
 
           The courts at Gautam Budh Nagar (UP) shall have the exclusive 

jurisdiction to try all disputes, if any, arising out of this 

agreement between the parties. 

 
X. GENERAL TERMS & CONDITIONS 

 
1. In case of manufactured components, the Contractor shall provide 

Manufacturers’ Testing Certificate (MTC) for the same lot. 

2. In the case of other materials where such MTC doesn’t exist or where there 

is doubt about the quality of material, the same can be got tested by the 

RWC. If the material fails in the test, the cost of such testing shall be 

recovered from the Contractor and the substandard material shall be 

replaced by the Contractor.  

3. For the purpose of point no. 2 above and warranty, the contractor shall 

produce GST paid bill to the RWC of all purchases of items required for 

construction. 

4. Cement, steel and other items to be used for work must be ISI marked and 

shall be arranged by the contractor from the approved manufacture who 

holds ISI license or according to entire satisfaction of the RWC. 

5. The stone ballast & grit will be blue textured and free of soft pieces the gauge 

of the ballast shall be as per detailed latest specifications of PWD-

SOR/MORTH. 

6. The cement at site shall be stored properly so as to save from any weather 
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effect and it will be borne by the contractor.  

7. The Contractor shall provide at his own cost proper storage facility for the 

materials brought by him to prevent any loss, damage or deterioration of the 

same. The Contractor shall make arrangement for watch and ward of the 

material at his own cost. 

8. The Contractor will have to follow all existing rules and regulations of the 

Govt. and labour department regarding the labour employed by him without 

entitling him for any extra claim on this account. 

9. The Contractor shall be responsible for the damage(s) done to any property 

or injury to any person whatsoever caused by him or anybody in his 

employment or caused in consequence of his work. He will indemnify and 

keep the RWC indemnified against claims demands proceedings charges, 

cost charges and expenses whatsoever in respect of or in relation to any 

such injuries or damages. The Contractor shall take a necessary precaution 

for the safety of his employees on the work and shall comply with all 

applicable provision of safety laws and building codes to prevent accident or 

injuries to persons on the work. 

10. The Contractor shall be wholly responsible for setting out the works and for 

the corrections of the positions levels dimensions & alignment according to 

the plan/drawing including all necessary instruments pegs poles, pillars etc. 

and other material required for the purpose to the satisfaction of RWC. 

11. The work shall be executed as per program drawn by contractor and 

approved by the RWC. If part of the site is not available due to any reason 

the program of the Contractor shall be modified to suit the available site and 

the Contractor shall have no claim for any extra compensation on this 

account. If the contractor does not give the programme for execution of work 

at the time of signing of agreement, the RWC will give his own programme, 

and PERT CHART which will be binding on contractor and shall become part 

of the agreement.If the RWC finds that the work progress is slow, and feels 

that the work will not be completed in the time specified, then the RWC shall 

order the Contractor to work day and night, and/or on holidays and the 

Contractor shall obey these orders without objection or request for 

compensation. No compensation whatsoever shall be paid on this account. 

12. In the event of working at night, the Contractor shall provide sufficient 

lighting, safety arrangements for working staff to the satisfaction of the 
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RWC. Any order or approval issued under this Clause by the RWC shall not 

relieve the Contractor from or diminish his obligations under the contract. 

13. The Contractor shall provide one Graduate engineer (for periodic checking) 

and one Diploma engineer for regular supervision of work. 

14. A Site Order Book shall be maintained in which instructions shall be given 

to the Contractor as and when necessary. The instructions can also be given 

by email or WhatsApp. These orders shall have to be signed and compiled 

with by the Contractor or in his absence by his authorized representative or 

agent & in such case it will be presumed the same have been conveyed to 

him in time. 

15. Tendered rates shall be inclusive of all taxes and levies are payable and no 

escalation on any account shall be paid.  

16. The Contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work etc. as RWC’s property and such 

materials shall be disposed of to the best advantage of RWC according to the 

instructions in writing issued by the RWC. 

17. In case of any dispute the decision of RWC shall be final & binding on the 

Contractor. 

 
 

XI. DISPUTE RESOLUTION 
 

1. Conciliation and Arbitration: 

 
(d) Any dispute and or difference arising out of or relating to this 

contract will be resolved through joint discussion of the 

authorized representatives of both the parties. However, if the 

disputes are not resolved by joint discussions, then the matter 

will be referred to a sole Arbitrator appointed by the RWC in 

accordance with law. 

(e) The award of the sole Arbitrator shall be final and binding on all 

the parties. The arbitration proceedings shall be governed by 

Indian Arbitration and Conciliation Act 1996 as amended from 

time to time. 

(f) The cost of Arbitration shall be borne by the respective parties in 

equal proportions. During the pendency of the arbitration 
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proceedings and currency of contract, the Contractor shall not be 

entitled to suspend the work/service to which the dispute relates on 

account of the arbitration and payment to the contractor shall 

continue to be made in terms of the contract. Arbitration 

proceedings will be held at Gautam Budh Nagar (UP) only. 

 
2. Jurisdiction of the Court: 

 
           The courts at Gautam Budh Nagar (UP) shall have the exclusive 

jurisdiction to try all disputes, if any, arising out of this agreement 

between the parties. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure-XII 
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QR CODE OF THE RWC 
 
 

 
 
 

Appendix-1 
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DECLARATION REGARDING ACCEPTANCE OF TERMS & CONDITIONS 
CONTAINED IN THE RFP DOCUMENT 

 
To: 
The Secretary RWC, Phase-1 
Greenwoods Government Officers’ Welfare Society 
Sector Omega 1, Greater Noida=201310 

 
Dear Sir, 
 
I have carefully read and understood the Terms & Conditions contained in the RFP 

Document No. GWS/RWC1/Sewerage/2025 pertaining to the selection of a 

Contractor for execution of remediation works in the sewerage and drainage 

network at Greenwoods Government Officers’ Welfare Society, Phase-1, Greater 

Noida. 

 

I declare that all the provisions of this RFP Document are acceptable to my 

Company. I further certify that I am an authorized signatory of my company/firm and 

am, therefore, competent to make this declaration. 

 
 
 

 
Yours very truly, 

 
 

 
Name:   

 
Designation:   

 
Company/Firm:   

 
Address:   

 
Date:  
 
 

Note: Copy of authorisation by the competent authority in the Bidder’s company 

pertaining to not only this form but entire bid should be enclosed. 
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Appendix-2 

 
BASIC DATA SHEET BY THE BIDDER 
 

S. No. ITEM RESPONSE 

1. Name of the 
Firm/Company/Consortium 

 

2. Address of the Registered Office  

3. Address of the Headquarters  

4. Address of  the Office/Support 

Location  in Uttar  Pradesh or 

anywhere in the NCR 

 

5. Contact Numbers of the person 

Approving Bid Document     in

 the 

Company Headquarters 

 

6. Name, Designation, Address and 

telephone number of the person 

authorised to prepare, submit 

and finalise this Bid 

 

7. Nature of the Company:
 Sole 

Proprietor/ Partnership 

Firm/Private or Limited Company. 

 

8. Name and Telephone No. of 

Directors/Partners 

 

9. GST No.  

10. PAN/TAN and copies of previous 

three years Financial Years’ 

Income 

Tax Return. 

 

11. Agency’s Brief Profile with brief 
description of similar projects 

 

12. Registration with any Government 

Department / Organisation for 

similar work 

 

 
 

 
Note: Please attach supporting documents in support of various entries above. 
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Appendix-3 

                                       Criteria for Comparison & Evaluation of Technical Bids 
  

 
 

 
 
 
 
 
 
 
 
 

ATTRIBUTE POINTS CRITERIA MA
RKS 

SUPPORTING 
DOCUMENT 

A. ORGANISATIONAL 
CAPABILITY 

50    

1. Experience in Execution of 
Similar Works 

20 >15 Years 
12-15 Years 
 10-12 years 
   8-9 years 
   5-8 Years 

15 
12 
10 
8 
6 

Work Orders & 
Completion 
Certificates 

2. Turnover from Similar 
Works (Last 3 Years) 

10 On percentile basis. 
Company with 
Maximum turnover 
aggregated value 
gets full marks. 

 Audited Balance 
Sheet / CA 
Certificate 

3. Completed Similar 
Projects (Value-Based) 

10 Based on number & 
size of completed 
works 

 Work Orders & 
Completion 
Certificates 

4. Technical Manpower 
Strength 

5 Based on number & 
qualification of 
engineers 

 Employee Details / 
Declaration 

5. Client Credentials & 
Performance 

5 Based on reputed 
clients & feedback 

 Client List / 
Certificates 

     
B. PROJECT EXECUTION 

CAPABILITY 
50    

1. Execution 
Methodology & Work 
Plan 

15 Understanding of 
execution 
challenges, 
phasing, and 
timelines 

 Method Statement 

2. Quality of manpower 
for this project 

10 
 

 Profile of the staff 
to be deployed 

3. Experience in Similar 
Infrastructure 
(Drainage/Sewerage) 

10 Relevance to 
project type 

 Work Documents 

4. Quality Assurance & 
Safety Systems 

5   QA Plan / Safety 
Policy 

5. Past Performance & 
Timely Completion 

10 Based on track 
record 

 Completion 
Certificates 
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Appendix-4 
 

PERFORMANCE GUARANTEE FORMAT 
To 

-------------------------------- 

-------------------------------- 

-------------------------------- 
1. Whereas M/s.                                            (hereinafter called “Contractor for 

Sewerage & Drainage Network”) has agreed to execute the revamp of the Sewerage & 

Drainage Network to the Greenwoods Government Officers’ Welfare Society, Phase 

1(hereinafter called the ‘Client’) as per the Contract No.  Dated                             

M/s.                                                                                          is supposed to 

furnish Performance Guarantee for satisfactorily fulfilling its obligations. 

2. Now therefore know all men by these presents that we, __________ (Bank Name), 

having its Head Office at __________ (hereinafter called “the Bank”) are bound unto the 

Client in the sum of Rs. __________/- (Rupees __________ only), for which payment will and 

truly be made to the said Client. The Bank binds itself, its successors and assignees by 

these presents. 

 

3. The Bank further undertakes to pay to the purchaser upto the above amount on 

receipt of its first written demand, without the Client having to substantiate its demand. 

The Client’s decision in this regard shall be final and shall not be called upon to 

Question under any circumstances. The Bank Guarantee will remain in force up to 

   .However, its validity can be got extended before  solely at the instance of 

the Client. This clause shall remain valid not withstanding anything else contained to the 

contrary in this document or the Contract. 

Our liability under this guarantee is restricted to Rs.    /- (Rupees  ) only and it 

will remain enforce upto    

unless a demand in writing is received by the bank on or before  , all your rights 

under the said Guarantee shall be forfeited and we shall be released and discharged from 

all the liabilities thereunder. 

4. Sealed with the Common Seal of the said Bank this    day of   , 2026. 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp 

on this    day of    , 2026 

for Bank   
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Witnes

s 

Signature 

Nam

e M/s. (complete address) 

 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


